ENGLEWOOD WATER DISTRICT
201 Selma Ave
Englewood, FL 34223
(941) 474-3217
To:

Prospective Bidders

Date:

August 18, 2021

Re:

Addendum #2 to RFB 2021-124
WTP Treater No. 2 Painting & Protective Coating

Bidders are notified that this Addendum will be made part of the bid documents. The intent of the Addendum is
to add to, modify, or clarify the documents. Should any of these items have an effect on price, such changes shall be
included in the bid price. These items have the same force and effect as if contained in the original documents.
Bidders are required to acknowledge receipt of this addendum in their bid forms.
CLARIFICATION TO QUESTIONS ASKED/SPECIFICATIONS
1. Q: What is the budget for this project?
A: The budget for the project is $40,000.
2. Q. Is this coating the interior of the tanks?
A: The services requested are for the painting and protective coatings for the inside of WTP Treater No. 2. It
should be noted that the inside of the tank has lime scale which will need to be removed as part of the tank
preparation.
3. Clarification to Performance Time under Technical Specifications section (page 17):
The equipment contractor will be mobilizing to the site on August 23, 2021 to demo the existing unit. The demo
is expected to take approximately 2 weeks. Once demo is complete, the painting contractor will need to
complete Phase 1. Once Phase 1 is completed, the equipment contractor will remobilize to install the new
equipment. They are tentatively scheduled to return October 4, 2021. The equipment installation is expected
to take 2-3 weeks. Once the equipment is installed, the painting contractor will need to complete Phase 2.
4. Clarification to required Protective Coatings:
In all places where the document refers to “Series 20HS” shall be replaced with “Series 20”.

Bee Ling Wheaton
Bee Ling Wheaton,
Purchasing Manager

