


00300 - ADDENDUM

ADDENDUM NO. 1

DATE: May 17, 2018



Board of Supervisors

Taylor Meals, Chair
Sydney B. Crampton, Vice-Chair
Phyllis Wright
Steven Samuels
Rob Stern

Roger K. Quick
Administrator

TO THE CONTRACT DOCUMENTS FOR:
WWTP #4 Rehabilitation, AIR PIPING REPLACEMENT CIP #2018-625627

TO ALL PLANHOLDERS:

The following clarifications, changes, additions, and/or deletions are hereby made a part of the Contract Documents, as fully and completely as if the same were fully set forth therein:

Q1: Please confirm field welding of existing and proposed piping is acceptable.
A1: Field welding is acceptable.

Q2: We have been able to find a vendor that can provide 14" pipe and/or 16" pipe. The 14" pipe is less expensive. Please confirm that 14" is acceptable for this project.

A2: The existing pipe is 14". 16" pipe was originally specified due to the limited availability of 14" pipe. 14" pipe will be acceptable for this project

Englewood Water District

Keith R. Ledford, Jr., P.E.

Keith R. Ledford, Jr., P.E.
Utility Engineer

cc: Patrick Zoeller, P.E., EWD Technical Support Manager
Bee Ling Wheaton, Purchasing Specialist

Receipt acknowledged and conditions agreed to this _____ day of _____, 20____.

Bidder:

By:

Englewood Water District

201 Selma Avenue
Englewood, FL 34223-3443
Phone: 941-474-3217
Toll Free: 866-460-1080
Fax: 941-460-1025
Email: info@englewoodwater.com
Website: englewoodwater.com